CROMPTON PARK SITE DEVELOPMENT
BID TABULATION #05-54

PARKS
Dudley Construction Marek Brothers Jacody Stephens Construction Svcs.
ITEM | EST. Unit Item Unit Item Unit Item Unit Item
NO. [QUANT.| UNIT Description Price Total Price Total Price Total Price Total

1 1 LS  |Picnic pavilion + 10 picnic tables 214,363.00 214,363.00| 204,000.00 204,000.00| 217,919.00 217,919.00 239,000.00 239,000.00
2 1 LS  |Parking lot & driveway 39,530.00 39,530.00| 67,000.00 67,000.00|  62,683.00 62,683.00 75,000.00 75,000.00
3 1 LS |Sidewalks & handicap ramps 66,660.00 66,660.00| 50,000.00 50,000.00{ 55,039.00 55,039.00 28,000.00 28,000.00
4 1 LS |Basketball court 26,676.00 26,676.00{ 25,000.00 25,000.00{ 27,364.00 27,364.00 38,000.00 38,000.00
5 1 LS |Pedestrian bridge & footings 18,357.00 18,357.00{ 18,000.00 18,000.00 18,342.00 18,342.00 40,000.00 40,000.00
6 1 LS |2 picnic units 2,623.00 2,623.00{ 10,000.00 10,000.00 4,842.00 4,842.00 15,000.00 15,000.00
7 1 LS |Wood fence & gate & gravel 3,850.00 3,850.00{ 1,000.00 1,000.00 1,000.00 1,000.00 4,800.00 4,800.00
8 1 LS |Earthwork 67,500.00 67,500.00| 86,000.00 86,000.00(  75,153.00 75,153.00 38,000.00 38,000.00
9 1 LS |Sign 2,881.00 2,881.00{ 2,200.00 2,200.00 2,553.00 2,553.00 8,500.00 8,500.00
10 1 LS |Area lights & electrical 54,039.00 54,039.00| 70,000.00 70,000.00  58,133.00 58,133.00 62,000.00 62,000.00
11 1 LS |Clearing & removal of fences 1,250.00 1,250.00{  1,500.00 1,500.00 12,075.00 12,075.00 1,000.00 1,000.00
12 1 LS |Trees, shrubs, planter beds & seeding 25,758.00 25,758.00{ 22,000.00 22,000.00{  23,946.00 23,946.00 25,300.00 25,300.00
13 1 LS |Drinking fountain with slad 5,721.00 5,721.00{ 3,000.00 3,000.00 7,577.00 7,577.00 15,000.00 15,000.00
14 1 LS |Benches & concrete slabs 3,724.00 3,724.00{  5,000.00 5,000.00 3,866.00 3,866.00 10,000.00 10,000.00
15 1 LS |Irrigation system & water meter & water line 8,186.00 8,186.00( 7,000.00 7,000.00 10,850.00 10,850.00 10,500.00 10,500.00
16 1 LS |Allowance for testing 4,341.00 4,341.00{  3,500.00 3,500.00 3,500.00 3,500.00 3,500.00 3,500.00
17 1 LS |Silt fencing & erosion control & tree barricades 1,350.00 1,350.00 1,600.00 1,600.00 1,875.00 1,875.00 4,800.00 4,800.00

Total without alternate $546,809.00 $576,800.00 $586,717.00 $618,400.00

ALTERNATE #1

1 [ 1 s [Furnish & install fiberglass bridge in lieu of steel & wood bridge] 0.00 0.00 0.00 0.00 0.00 0.00 <15,000> <15,000>

Total with alternate $546,809.00 $576,800.00 $586,717.00 $603,400.00
Certification Y Y Y Y
Experience & Data Information Y Y Y Y
Addenda Received Y Y Y Y
Exceptions N N N N
Bid bond Y Y Y Y
Number of Calendar Days to Substatial Completeion 130 150 200 180
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CROMPTON PARK SITE DEVELOPMENT
BID TABULATION #05-54
PARKS

Kieschnick Construction

Four Seasons Develop.

Fuqua Construction

ITEM | EST. Unit Item Unit Item Unit Item
NO. [QUANT.| UNIT Description Price Total Price Total Price Total
1 1 LS  |Picnic pavilion + 10 picnic tables 186,000.00 186,000.00| 163,100.00 163,100.00| 216,000.00 216,000.00
2 1 LS |Parking lot & driveway 105,000.00 105,000.00| 158,416.00 158,416.00 83,800.00 83,800.00
3 1 LS |Sidewalks & handicap ramps 65,000.00 65,000.00| 62,288.00 62,288.00|  79,800.00 79,800.00
4 1 LS |Basketball court 39,000.00 39,000.00| 30,498.00 30,498.00]  47,000.00 47,000.00
5 1 LS |Pedestrian bridge & footings 20,000.00 20,000.00| 18,750.00 18,750.00|  21,500.00 21,500.00
6 1 LS |2 picnic units 9,300.00 9,300.00| 13,500.00 13,500.00 7,400.00 7,400.00
7 1 LS |Wood fence & gate & gravel 2,200.00 2,200.00| 12,000.00 12,000.00 5,700.00 5,700.00
8 1 LS |Earthwork 29,000.00 29,000.00| 11,000.00 11,000.00{ 100,800.00 100,800.00
9 1 LS |Sign 5,750.00 5,750.00|  3,500.00 3,500.00 1,500.00 1,500.00
10 1 LS  |Area lights & electrical 53,500.00 53,500.00| 58,000.00 58,000.00]  52,200.00 52,200.00
11 1 LS |Clearing & removal of fences 15,400.00 15,400.00| 3,500.00 3,500.00 16,800.00 16,300.00
12 1 LS |Trees, shrubs, planter beds & seeding 30,800.00 30,800.00| 55,387.00 55,387.00 23,500.00 23,500.00
13 1 LS |Drinking fountain with slad 4,600.00 4,600.00|  6,000.00 6,000.00 6,400.00 6,400.00
14 1 LS |Benches & concrete slabs 5,400.00 5,400.00]  3,000.00 3,000.00 3,700.00 3,700.00
15 1 LS |Irrigation system & water meter & water line 10,250.00 10,250.00| 30,000.00 30,000.00 10,000.00 10,000.00
16 1 LS |Allowance for testing 3,500.00 3,500.00]  6,000.00 6,000.00 4,200.00 4,200.00
17 1 LS |Silt fencing & erosion control & tree barricades 5,600.00 5,600.00| 2,000.00 2,000.00 4,300.00 4,300.00
Total without alternate $590,300.00 $636,939.00 $684,600.00
ALTERNATE #1
1 1 |LS IFumish & install fiberglass bridge in lieu of steel & wood bridg€| 25,000.00 25,000.00| <19,999> <19,999> 5,200.00 5,200.00
Total with alternate $615,300.00 $616,940.00 $689,800.00
Certification Y Y Y
Experience & Data Information Y Y Y
Addenda Received Y Y Y
Exceptions N N N
Bid bond Y Y Y
Number of Calendar Days to Substatial Completeion 200 240 180
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